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INTRODUCTION 
 

 This document outlines the fees for the following BRE Global Ltd certification schemes: 

 BREEAM Infrastructure (formally CEEQUAL) Version 6 for projects (new construction and 
refurbishment) 

 BREEAM Infrastructure (formally CEEQUAL) Version 6 for Term Contracts 

 It covers fees for both UK and International Schemes. 

 This fee sheet shall be read in conjunction with TC501 BREEAM Infrastructure Terms and 
Conditions of Business. 

 All fees quoted in this fee sheet will be invoiced to the named applicant on the registration form 
and invoiced in GBP (£). 

 This fee sheet shall be used for all registrations made to BREEAM Infrastructure Version 6 from 
1st April 2024 onwards. 

 
 
TRAINING AND QUALIFICATION 
 

 For details of assessor training courses and any prerequisites visit www.bre.ac or contact the 
BREEAM Infrastructure team at BRE (BREEAMInfrastructure@bregroup.com).  

 Successful completion of a scheme course, including passing the examination or test, qualifies 
candidates to act as a BREEAM Infrastructure assessor. However new assessors will be subject 
to a higher level of review in their first assessment that is submitted for verification. A fee is 
payable for this as listed in the Other Scheme Related Charges section. 

 There are no Assessor licence fees within BREEAM Infrastructure. 
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BREEAM INFRASTRUCTURE FOR PROJECTS -  
ASSESSMENT REGISTRATION AND MANAGEMENT FEES 
 
Fee scale – UK and international schemes 

 

  
Project Value 

 Instalments for Whole Project Assessments 

Registration and 
Management fee 

At time of 
registration 

At 
commencement 

of design 

At 
commencement 
of construction 

Less than £10,000,000 £7,820 £7,820 N/A N/A 
£10,000,000 - £14,999,999 £9,800 £9,800 N/A N/A 
£15,000,000 - £19,999,999 £10,400 £10,400 N/A N/A 
£20,000,000 - £24,999,999 £11,500 £11,500 N/A N/A 
£25,000,000 - £29,999,999 £12,610 £12,610 N/A N/A 
£30,000,000 - £39,999,999 £13,790 £4,596 £4,597 £4,597 
£40,000,000 - £49,999,999 £14,820 £4,940 £4,940 £4,940 
£50,000,000 - £74,999,999 £16,370 £5,456 £5,457 £5,457 
£75,000,000 - £99,999,999 £17,550 £5,850 £5,850 £5,850 

£100,000,000 - £149,999,999 £18,950 £6,316 £6,317 £6,317 
£150,000,000 - £199,999,999 £21,320 £7,106 £7,107 £7,107 
£200,000,000 - £249,999,999 £23,680 £7,893 £7,893 £7,894 
£250,000,000 - £299,999,999 £26,050 £8,683 £8,683 £8,684 
£300,000,000 - £349,999,999 £28,420 £9,473 £9,473 £9,474 
£350,000,000 - £399,999,999 £30,790 £10,263 £10,263 £10,264 
£400,000,000 - £449,999,999 £33,160 £11,053 £11,053 £11,054 
£450,000,000 - £499,999,999 £35,530 £11,843 £11,843 £11,844 
£500,000,000 - £599,999,999 £39,150 £13,050 £13,050 £13,050 
£600,000,000 -£699,999,999 £42,780 £14,260 £14,260 £14,260 
£700,000,000 - £799,999,999 £46,260 £15,420 £15,420 £15,420 
£800,000,000 - £899,999,999 £49,880 £16,626 £16,627 £16,627 
£900,000,000 - £999,999,999 £53,370 £17,790 £17,790 £17,790 

£1,000m and over Priced on application 
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General notes 

 Any registration fees already invoiced are non-refundable.  

 Assessments must be undertaken by a qualified BREEAM Infrastructure assessor.  

 This fee covers: 

 Completion of the scoping of the BREEAM Infrastructure criteria to the nature of the project 
being assessed by BRE Global and their appointed BREEAM Infrastructure Verifier.  

 technical query support/resolution from both the Verifier and BRE Global. 

 access to the online assessment tool (BREEAM Projects) for completion and submission of 
the assessment.  

 making the certification decision, preparation of certificates and presentation. 

 submission of a case study to the BREEAM Infrastructure website. 

 scheme administration, maintenance and development costs. 

 The project value quoted in the fee scale shall be the overall construction value of the project 
being assessed. The construction value is the total project cost less land purchase costs, 
legal and planning fees, and other risk/contingency fees. When the registration is made before 
contract award the value used shall be the current estimated construction value. 

 Any variations to the registration, whether a change in type of award or escalation in the 
project value, shall be in accordance with the fee scale current at the date the variation is 
agreed. Fees will not be reduced in the event of a reduction in project value. An administration 
charge may be made for such changes as listed in the Other Scheme Related Charges 
section. 

 If a project significantly changes its nature, context and/or scale, or the assessment type is 
changed, after the scoping out meeting has been completed the project may need to be re-
scoped. If so a rescoping fee may be charged depending on the scale of changes to the 
project as listed in the Other Scheme Related Charges section.  

 In the event that the Project or any verification made under that project is delayed in excess of 
12 months then BREEAM Infrastructure, may amend or adjust the fees quoted to bring it in 
line with the current Fee Scale at the time of verification. 

 BRE Global Ltd reserve the right to add an additional fee to cover inflation for projects of more 
than three years duration. Inflation will be calculated and applied to any instalment that becomes 
due more than 3 years after the date of registration. However, where a purchase order is raised 
by the applicant for the full registration fee at the time of registration no inflation costs will be 
applied.  

 Clients wishing to certify a larger programme or portfolio of projects/assets to BREEAM 
Infrastructure certification over a defined period of time, are welcome to contact BRE Global 
Ltd to discuss pricing and payment terms. 
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Whole Project Assessments 

 For projects up to £30m the registration and management fee is payable in full at the time of 
registration. Above this project value fees may be paid in instalments as indicated in the fee 
scale. 

 If a project is initially registered after the commencement of design, the initial registration and 
design instalments are payable at the time of registration. If a project is registered after 
commencement of construction, the whole registration fee is payable at the time of 
registration. 

 For assessments that are split into multiple design and/or construction sub-assessments the 
instalments are due on the earliest planned design and construction commencement dates. 
 

Strategy and Design, and Design and Construction Assessments 

 For projects up to £30m the registration and management fee is payable in full at the time of 
registration. Above this project value fees may be paid in two equal instalments, 50% on 
registration and 50% on commencement of design or construction stages as applicable. 

 If a project is initially registered after the commencement of design, for strategy and design 
assessments, or after commencement of construction, for design and construction 
assessments, then the full registration fee is payable at the time of registration.  
 

Design only and Construction only Assessments 

 Design only and Construction only assessments are charged at 80% of the fee in the table 
above. 

 All registration fees are payable in full at the time of registration. 
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BREEAM INFRASTRUCTURE FOR PROJECTS - VERIFICATION 
FEES 
 
Verification fees – UK 

 

 
Verification fees – Short-haul destinations (up to 3hrs flight time from UK) 
 

 

 
 
 
 
 
 
 

  
Project Value (£m) 

Project stage 

Strategic Stage 
(whole project) 

Interim 
Design or end 

of Design 

End of 
construction 

Combined 
verification 

Less than £100m £1,650 £2,400 £2,400 £3,750 

£100m to £450m £2,000 £3,200 £3,200 £5,300 

£450m to £1,000m £2,400 £3,750 £3,750 £6,500 

£1,000m and over Priced on application 

  

Project stage 

Strategic 
Stage (whole 

project) 

Interim Design or end of 
Design 

End of 
construction 

Combined 
verification 

Location: 
Remote / 

Online 
Remote / 

Online 
Face-to-

face Face-to-face Face-to-face 

Less than £100m £1,650 £2,400 £3,500 £3,500 £4,900 

£100m to £450m £2,000 £3,200 £4,300 £4,300 £6,450 

£450m to £1,000m £2,400 £3,750 £4,900 £4,900 £7,650 

£1,000m and over Priced on application 
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Verification fees – Mid-haul destinations (up to 3-7hrs flight time from UK) 
 

 
 

Verification fees – Long-haul destinations (over 7hrs flight time from UK) 
 

 

 
 
 
 
 
 

  

Project stage 

Strategic 
Stage (whole 

project) 

Interim Design or end of 
Design 

End of 
construction 

Combined 
verification 

Location: Remote / 
Online 

Remote / 
Online 

Face-to-
face 

Face-to-face Face-to-face 

Less than £100m £1,650 £2,400 £4,000 £4,000 £5,400 

£100m to £450m £2,000 £3,200 £4,800 £4,800 £6,950 

£450m to £1,000m £2,400 £3,750 £5,400 £5,400 £8,150 

£1,000m and over Priced on application 

  

Project stage 

Strategic 
Stage (whole 

project) 

Interim Design or end of 
Design 

End of 
construction 

Combined 
verification 

Location: Remote / 
Online 

Remote / 
Online 

Face-to-
face Face-to-face Face-to-face 

Less than £100m £1,650 £2,400 £4,900 £4,900 £6,250 

£100m to £450m £2,000 £3,200 £5,700 £5,700 £7,850 

£450m to £1,000m £2,400 £3,750 £6,250 £6,250 £9,000 

£1,000m and over Priced on application 
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General notes 

 Verification fees are invoiced at the time of submission of an assessment by the BREEAM 
Infrastructure assessor for verification.  

 The fee payable shall be that current at the time of submission of the assessment for verification.  

 This fee includes: 

 The verification of the assessment by the appointed Verifier, including their travel time to 
 and from the verification meeting within the UK 

 Where indicated in the table travel time of the appointed Verifier to and from a meeting outside 
the UK. 

 Ratification of the verified assessment by BRE Global Ltd. 

 For UK assessments the fee also includes travel expenses for the verifier in attending the 
verification meeting. For international assessments travel expenses will be charged in addition to 
the fees above and will be charged at cost. 

 For international assessments, BRE Global Ltd will usually require the appointed Verifier to visit 
the project and undertake a face-to-face verification. This will usually occur during construction 
stage. Strategy and design verifications will usually be conducted remotely via web conference. If 
required design stage verifications can be conducted face-to-face. If more than one face-to-face 
verification is required additional fees will be payable. 

 Verification fees are charged based on the overall construction value of the project. If an 
assessment is being split into multiple sub-assessments the appropriate verification fee is 
payable for each separate sub-assessment. 

 The combined verification fee is charged for whole project, design and construct and client and 
design assessments where only the single mandatory verification at the end of the assessment is 
undertaken.  

 Generally, the strategic stage verification should be of the assessment for the whole project. 
Where the project is then split into multiple sub-assessments, the verified strategy score shall be 
added to each assessment.  

 The interim design verification is intended to be conducted at the point a project design is frozen 
for tendering a design and construct contract. An interim design assessment can only be 
undertaken as part of a whole project assessment. In other situations, the design verification 
should be at the end of the design phase.  

 Where discussions during the verification process identify that additional evidence is available. 
Up to 10 credits can be re-reviewed by the appointed Verifier free of charge if resubmitted within 
an agreed timeframe with the Verifier. Should the number of credits requiring additional evidence 
exceed 10, a charge will be made for this reverification. 

 After this agreed timeframe has passed the Verifier will submit the assessment for ratification. 
Should the assessor or applicant wish to submit additional evidence at any point after this, they 
will be charged as detailed in the Other Scheme Related Charges section shown below.  
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BREEAM INFRASTRUCTURE FOR TERM CONTRACTS -  
ASSESSMENT CYCLE FEES 
 
Fee scale – UK and international 

 
 
 
 
 
 
 
 
 
 
 
 

General notes 

 Any assessment cycle fees already invoiced are non-refundable.  

 Assessments must be undertaken by a qualified BREEAM Infrastructure assessor.  

 This fee covers: 

 Completion of the scoping of the BREEAM Infrastructure criteria to the nature of the term 
contract being assessed by BRE Global and their appointed BREEAM Infrastructure 
Verifier.  

 technical query support/resolution from both the Verifier and BRE Global. 

 access to the online assessment tool for completion and submission of the assessment. 

 making the certification decision, preparation of certificates and presentation. 

 submission of a case study to the BREEAM Infrastructure website. 

 scheme administration, maintenance and development costs 

 The contract value quoted in the fee scale shall be the assessment cycle contract value of the 
work being undertaken for the contract being assessed. When the registration is made before 
annual contract values are known, the value used shall be the current estimated contract 
value. 

 Any variations to the registration, such as an escalation in the assessment cycle contract 
value, shall be in accordance with the fee scale current at the date the variation is agreed. 
Fees will not be reduced in the event of a reduction in contract value. An administration 
charge may be made for such changes as listed in the Other Scheme Related Charges 
section. 

Assessment Cycle contract value (£m)  Assessment Cycle fee 

£0 – £1,000,000 £2,950 

> £1,000,000 - £5,000,000 £5,100 

> £5,000,000 - £25,000,000 £15,200 

> £25,000,000 - £75,000,000 £21,550 

> £75,000,000 £34,200 
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 If a contract significantly changes its works and/or scale after the scoping out meeting has 

been completed the contract and works may need to be re-scoped. If so a rescoping fee may 
be charged depending on the scale of changes to the contract as listed in the Other Scheme 
Related Charges section.  

 In the event that the contract verification made under that project is delayed in excess of 12 
months then BREEAM Infrastructure, may amend or adjust the fees quoted to bring it in line 
with the current Fee Scale at the time of verification. 

 
BREEAM INFRASTRUCTURE FOR TERM CONTRACTS -  
VERIFICATION FEES 
 
Verification fees – UK and international 

 
 
 
 
 
 
 
 
 
 

General notes 

 Verification fees are invoiced at the same time as the forthcoming Assessment Cycle Fee or for 
the final assessment cycle at the time of submission of the assessment by the BREEAM 
Infrastructure assessor for verification.  

 The fee payable shall be that current at the time of submission of the assessment for verification. 

 This fee includes: 

 The verification of the assessment by the appointed Verifier, including their travel time to 
and from the verification meeting within the UK 

 Ratification of the verified assessment by BRE Global Ltd. 

 For UK assessments the fee also includes travel expenses for the verifier in attending the 
verification meeting.  

 For international assessments travel time and travel expenses will be charged in addition to 
the fees above and will be charged at cost. 

 For international assessments, BRE Global Ltd will usually require the appointed Verifier to 
visit and undertake a face-to-face verification at the beginning and end of the contract. If more 
than one face-to-face verification is required additional fees will be payable. 

Number of Work Types  Assessment Cycle Verification Fee 

≤ 3 £4,950 

4 £5,450 

5 £5,950 

≥ 6 £6,500 
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 Verification fees are charged based on the number of assessment cycle work types of the 

contract. 

 Where discussions during the verification process identify that additional evidence is available. 
Up to 10 credits can be re-reviewed by the appointed Verifier free of charge if resubmitted 
within an agreed timeframe with the Verifier. Should the number of credits requiring additional 
evidence exceed 10, a charge will be made for this reverification. 

 After this agreed timeframe has passed the Verifier will submit the assessment for ratification. 
Should the assessor or applicant wish to submit additional evidence at any point after this, 
they will be charged as detailed in the Other Scheme Related Charges section shown below. 
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BREEAM INFRASTRUCTURE – OTHER SCHEME RELATED 
CHARGES 
 
 
1st Time Assessors 
 

 
 
 
 
 

Assessment and registration 
 

 
 
 
 
 
 
 
 

Verification and certification 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Higher level Verification fee on first assessment (newly trained assessors) £605 

Charge for changes to an assessment type after registration / subscription £360 

Rescoping fee (maximum depending on scale of changes to project / term 
contract) £990 

Reverification of up to 10 assessment criteria (if requested after submission of 
assessment for ratification) 

£495 

Reverification of up to 20 assessment criteria £1,100 

Reverification of up to 30 assessment criteria £1,650 

Reverification of more than 30 assessment criteria 
Verification fee as 

per fee scale 
above 

Amendment of existing certificates, e.g. changes to organisational details/names 
etc. 

£180 

Additional certificates, e.g. where an organisation named on an assessment 
requires more than one certificate. £10 each 
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Innovation credit applications 
Fee(s) are per application and payable to BRE Global Ltd. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Innovation application stage Fee Conditions 

Initial review £330 

 Covers an initial review to determine if the 
application is eligible for peer review. 

 If the application is accepted, then the initial review 
fee will be charged along with the peer review and 
decision fee (below). 

Peer review and decision £1,210 

 Only charged where an application passes the 
initial review. 

 Covers the expert peer review of an application and 
decision. 

 Payable in addition to the initial review fee. 
 Payable prior to confirmation of a decision. 

Decision appeal £330  Refunded for upheld appeals. 
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APPENDIX A – EXAMPLE FEE CALCULATONS 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Scenario 1 – Projects – Whole project assessment (UK) 

Scenario 

 Construction value £653m 
 Project in UK 
 Planned dates:  

 Design: February 2025 – June 2026 
 Construction December 2026 – June 2031 

 Applied for July 2024 
 Applied for at start of strategy stage. 
 Project will be split into 5 packages. 

Registration fee 

£42,780 total. 
£14,260 payable on registration 
£14,260 payable in February 2025 
£14,260 payable in December 2026 

Verification fee 

Strategy verification: £2,400 
Design verification: 5x £3,750 on completion of each design 
package 
Construction verification: 5x £3,750 on completion of each 
construction package 

Scenario 2 – Projects – Whole project assessment (International) 

Scenario 

 Construction value £25m 
 Project in Middle East 
 Planned dates:  

 Design: April 2024 – January 2025 
 Construction June 2024 – October 2026 

 Applied for July 2024 
 Single package 
 Does not want a design stage verification 

Registration fee £12,610 total – All payable on registration 

Verification fee £5,400 + travel expenses – on completion of construction 
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Scenario 3 – Projects – Construction only assessment (International) 

Scenario 

 Construction value £55m 
 Project in Sweden 
 Planned dates:  

 Construction June 2024 – December 2026 
 Applied for May 2024 
 Single package 

Registration fee £13,096 (£16,370 x 80%) total – Payable in full on registration 

Verification fee £3,500 + travel expenses – on completion of construction 

Scenario 4 – Projects – Design and construction assessment (UK) 

Scenario 

 Construction value £153m 
 Project in UK 
 Planned dates:  

 Design: September 2024 – May 2025 
 Construction September 2025 – October 2026 

 Applied for September 2024 
 Project will be split into 2 construction packages. 
 Wants a single design stage verification 

Registration fee 
£21,320 total. 
£10,660 payable on registration 
£10,660 payable in September 2024 

Verification fee 
Design verification: £3,200 – on completion of design stage 
Construction verification: 2x £3,200 – on completion of each 
construction package 
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Scenario 5 – Term Contracts (UK) 

Scenario 

 5-year Term Contract 
 Planned dates:  

 1st Assessment Cycle – Jan 2025 – Dec 2025 
 Assessment cycle contract value: £15m 
 Number of work types: 3 

 2nd Assessment Cycle – Jan 2026 – Dec 2026 
 Assessment cycle contract value: £20m 
 Number of work types: 4 

 3rd Assessment Cycle – Jan 2027 – Dec 2027 
 Assessment cycle contract value: £30m 
 Number of work types: 3 

 4th Assessment Cycle – Jan 2028 – Dec 2028 
 Assessment cycle contract value: £20m 
 Number of work types: 5 

 Final Assessment Cycle – Jan 2029 – Dec 2029 
 Assessment cycle contract value: £4m 
 Number of work types: 3 

Assessment Cycle fee 

1st Assessment Cycle - £15,200 on registration 
2nd Assessment Cycle - £15,200 Nov/Dec 2025 
3rd Assessment Cycle - £21,550 Nov/Dec 2026 
4th Assessment Cycle - £15,200 Nov/Dec 2027 
Final Assessment Cycle - £5,100 Nov/Dec 2028 

Verification fee 

1st Assessment Cycle - £4,950 Nov/Dec 2025 
2nd Assessment Cycle - £5,450 Nov/Dec 2026 
3rd Assessment Cycle - £4,950 Nov/Dec 2027 
4th Assessment Cycle - £5,950 Nov/Dec 2028 
Final Assessment Cycle - £4,950 Nov/Dec 2029 
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Scenario 6 – Term Contracts (International) 

Scenario 

 4-year Term Contract 
 Planned dates:  

 1st Assessment Cycle – July 2024 – June 2025 
 Assessment cycle contract value: £10m 
 Number of work types: 3 

 2nd Assessment Cycle – July 2025 – June 2026 
 Assessment cycle contract value: £12m 
 Number of work types: 3 

 3rd Assessment Cycle – July 2026 – June 2027 
 Assessment cycle contract value: £3.5m 
 Number of work types: 3 

 Final Assessment Cycle – July 2027 – June 2028 
 Assessment cycle contract value: £18m 
 Number of work types: 4 

Registration fee 

1st Assessment Cycle - £15,200 on registration 
2nd Assessment Cycle - £15,200 May/June 2024 
3rd Assessment Cycle - £5,100 May/June 2025 
Final Assessment Cycle - £15,200 May/June 2026 

Verification fee 

1st Assessment Cycle - £4,950 May/June 2024* 
2nd Assessment Cycle - £4,950 May/June 2025 
3rd Assessment Cycle - £4,950 May/June 2026 
Final Assessment Cycle - £5,450 May/June 2027* 
 
*Plus verification travel time and expenses 


